TECHNICAL DIRECTION
EP-C-08-004 Task Order #101
January 3, 2012

West Virginia Ionic Stress TMDL Endpoint Development
Task: 2

The Contractor Will:

1. Coordinate and develop applicable ionic stress endpoints

A. Coordinate monthly conference calls with one in-person meeting; key attendees:
EPA, WVDEP & Contractor technical staff and policy makers

B. Perform additional statistical analyses requested by EPA staff to support endpoint
identification

C. Define specific numeric endpoints — specific conductance/TDS or specific ions;
consider local control/reference sites; EPA’s Conductivity Benchmark study;
define specific targets & timeframes (03/2012)

2. Define overall TMDL implementation approach (phased, adaptive management, staged,
etc.) (03/2012)
A. Point source wasteload allocations and compliance schedules
B. Conceptual implementation timeframes/NPDES permit renewal
C. Address reasonable assurance concerns

3. Develop Conductivity/TDS Treatment Technology Report (6/2012)
A. Coordinate monthly conference calls with at least one in-person meeting; key
attendees: EPA, WVDEP, OSM, and Mining Industry reps
B. Indentify full-range of Conductivity/TDS treatment and prevention practices that
can be used in TMDL implementation
C. Report will be included as appendix to the draft TMDL report
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